

**REPUBLIC OF KENYA**  
**COUNTY GOVERNMENT OF ELGEYO MARAKWET.**



P.O BOX 220-30700, ITEN

**TENDER NOTICE**

The County Government of Elgeyo Marakwet hereby invites **Qualified Contractors** for the execution and completion of the works/services listed below. The Contractors must fulfill all Government of Kenya statutory requirements and all other conditions and requirements indicated below.

**LIST OF PROJECTS FY 2019-2020**

**EDUCATION AND TECHNICAL TRAINING**

S/ N O	CONTRACT NO:	DESCRIPTION	WARD	REGISTRATI ON CATEGORY, NCA	ELIGIBLE CONTRACT ORS	PROJECT ESTIMATES	CLOSING DATE	SUPPLIER PORTAL NEGOTIATIO N NUMBER
1	<b>EMC/EDU/001 /775882/2019-2020</b>	CONSTRUCTION OF KAPSAWACH ECD	ARROR	NCA 8	<b>AGPO</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>775882</b>
2	<b>EMC/EDU/002 / 776015 /2019- 2020</b>	CONSTRUCTION OF KIPKENER ECD	ARROR	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776015</b>
3	<b>EMC/EDU/004</b>	CONSTRUCTION	CHERANGAN	NCA 8	<b>AGPO</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776164</b>

	<b>/776164/2019-2020</b>	OF CHEBORORWA ECD	YA/CHEBORO RWA					
<b>4</b>	<b>EMC/EDU/005</b> <b>/776179/2019-2020</b>	CONSTRUCTION OF CHEPKAWAI ECD	CHERANGAN YA/CHEBORO RWA	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776179</b>
<b>5</b>	<b>EMC/EDU/006</b> <b>/776191/2019-2020</b>	CONSTRUCTION OF KABELYO ECD	CHERANGAN YA/CHEBORO RWA	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776191</b>
<b>6</b>	<b>EMC/EDU/007</b> <b>/776211/2019-2020</b>	CONSTRUCTION OF SALABA ECD	EMSOO	NCA 8	<b>OPEN</b>	2,200,000	24 <sup>th</sup> Feb. 2020	<b>776211</b>
<b>7</b>	<b>EMC/EDU/008</b> <b>/776228/2019-2020</b>	CONSTRUCTION OF EMBOMIR ECD	ENDO	NCA 8	<b>AGPO</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776228</b>
<b>8</b>	<b>EMC/EDU/009</b> <b>/776231/2019-2020</b>	CONSTRUCTION OF CHEPUNDARIA	ENDO	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776231</b>
<b>9</b>	<b>EMC/EDU/015</b> <b>/776236/2019-2020</b>	CONSTRUCTION OF KABARAR ECD	KAPSOWAR	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776236</b>
<b>10</b>	<b>EMC/EDU/016</b> <b>/776241/2019-2020</b>	KAPCHESEWES ECD	KAPSOWAR	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776241</b>
<b>11</b>	<b>EMC/EDU/017</b> <b>/776242/2019-2020</b>	CONSTRUCTION OF KIPSINOT ECD	KAPSOWAR	NCA 8	<b>AGPO</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776242</b>
<b>12</b>	<b>EMC/EDU/020</b> <b>/773243/2019-2020</b>	CONSTRUCTION OF MATOGEN ECD	KAPTARAKW A	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776243</b>
<b>13</b>	<b>EMC/EDU/021</b> <b>/776244/2019-2020</b>	CONSTRUCTION OF MOKWO ECD	KAPTARAKW A	NCA 8	<b>AGPO</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776244</b>
<b>14</b>	<b>EMC/EDU/022</b> <b>/776245/2019-2020</b>	CONSTRUCTION OF KABAI ECD	LELAN	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776245</b>
<b>15</b>	<b>EMC/EDU/023</b> <b>/776247/2019-2020</b>	CONSTRUCTION OF KAMASAT ECD	LELAN	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776247</b>
<b>16</b>	<b>EMC/EDU/026/</b>	CONSTRUCTION	MOIBEN	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776251</b>

	<b>/776251/2019-2020</b>	OF SERET ECD	KUSERWA					
17	<b>EMC/EDU/027 /776252/2019-2020</b>	CONSTRUCTION OF SOIYO ECD	MOIBEN KUSERWA	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776252</b>
18	<b>EMC/EDU/028 /776254/2019-2020</b>	CONSTRUCTION OF YEMIT ECD	MOIBEN KUSERWA	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776254</b>
19	<b>EMC/EDU/029 /776255/2019-2020</b>	CONSTRUCTION OF KAPTORA ECD	SAMBIRIR	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776255</b>
20	<b>EMC/EDU/030 /776284/2019-2020</b>	CONSTRUCTION OF KERBOT ECD	SAMBIRIR	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776284</b>
21	<b>EMC/EDU/031 /776285/2019-2020</b>	CONSTRUCTION OF METIPSOI ECD	SAMBIRIR	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776285</b>
22	<b>EMC/EDU/033 /776287/2019-2020</b>	CONSTRUCTION OF EPKE ECD	SOY SOUTH	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776287</b>
23	<b>EMC/EDU/034 /776291/2019-2020</b>	CONSTRUCTION OF SIMIT ECD	SOY SOUTH	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776291</b>
24	<b>EMC/EDU/036 /776297/2019-2020</b>	CONSTRUCTION OF ENEGO ECD	SOY SOUTH	NCA 8	<b>AGPO</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776297</b>
25	<b>EMC/EDU/037 /776302/2019-2020</b>	CONSTRUCTION OF WAON ECD	SOY SOUTH	NCA 8	<b>OPEN</b>	2,700,000	24 <sup>th</sup> Feb. 2020	<b>776303</b>

#### **NOTE**

- Contractors should log in to the IFMIS Supplier Portal using their user name and password and use the negotiation number above to access the tender. Download the attached bill of quantities, fill, scan, attach and respond online through IFMIS SYSTEM.
- Bidders **MUST READ** the Conditions of the contract in the tender document uploaded in the County Website. **The winning bidder will be required to submit the hard copy of filled tender document during contract signing.**

**DIRECTOR SUPPLY CHAIN MANAGEMENT**

**FOR: COUNTY SECRETARY**